Release Summary Sheet

Contract (PO) Number: 16611

Release Number: 3

Specification Number: 57807

Name of Contractor: CHICAGO COMMERCIAL CONTRACTORS

City Department: DEPT OF AVIATION

Title of Contract: JOC ORDER CONTRACT FOR REHABILITATION OF AIRPORT
FACILITIES

Dollar Amount of Release: $1.766,863.57

Release Description: JOC REHABILITATION OF AIRPORT FACILITIES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50820030
Submission Date:



CITY OF CHICAGO

BLANKET RELEASE Original (Department)

Furnish the supplies andfor services described below in conformance with conditions set forth herein and in your offer

RELEASE PURCHASE RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
8/28/2008 16611 3 57807 50820030 A ‘ 1
DELIVER TO: 85-085 ORDERED FROM:
085-2015 O'HARE CHICAGO COMMERCIAL CONTRACTORS
O'HARE AIRPORT 11921 SMITH DRIVE
Chicago, IL. 60666 HUNTLEY, IL 60142

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: 773-894-2402

- . ) B

BLANKET RELEASE o

THIS SIGNED RELEASE 1S YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 16611

THIS PURCHASE IS FOR DEPARTMENT: 85 - DEPT OF AVIATION
SUBMIT THE ORIGINAL INVOICE TO:

o
- PO Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY UoM COsT TOTAL COST
1 1 96827 TR usb 1.00 1,766,863.57
JOC REHABILITATION OF AIRPORT FACILITIES
JH-6052; PUMPING STATION FOR GA FUEL FARM WATER MAIN SYSTEM; PO# 16611
Dist BFY FUND COSTCTR APPR ACCNT ACTV  PROJECT RPT CAT GENRL FUTR
1 008 0750 0854005 9002 220540 0000 H900205E 000000 00000 0000 1,739,294.57
2 086 0751 0854974 9074 220540 0000 00000000 000000 60000 0000 27,569.00
1 SHIPMENT TOTAL: 1,766,863.57
RELEASE TOTAL: 1,766,863.57
k
—
APPROVAL: = - {,,;;
- {7/ P
5 Q20 7//?//75’( {\ = S IRED
SIGNATW ~ 7 DATE SIGNATURE 7. DATE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments wiil be reflected uniess otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure
Nuwnaershin Aceentance Paae. as anolicable. which are attached hereto or incorporated herein bv reference.



City of Chicago
Department of Aviation

date: September 19, 2008

Sub-Order Total: 1,766,863.57

D|sclosure of Retamed arties

A. Detinitions and Disclosure Requirerments

1 As used herein, the term "Contractor’ means a person or entity who has any contract lease with the City of Chicago.

2 Pursant to Executive Order 97-1,every city centract and lease must be accomparied by a disclosure statement
Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors ,and ather persons
Whom the contractor has retained or expects to retain with respect to the contract of lease. In particular, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship,and the
amount of fees paid or estimated to be raid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.

4."Lobbyist" means any person (a) whe for compensation or on behalf of any person ather than himself undertakes to
irfluence any legistative or administration action, or (b) any part or whose duties as an employee of another
ircludes undertaking to influence any legiskative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name:  JH-6052 Pumping Station for GA Fuel Farm Water Main Systems
Specificaton loan or other Wdentifying number; 57807 - 16611
2 Name of Contractor: Chicago Commercial Contractors

3. EACH AND EVERY attorney, lobbyist, accountant,consultant, sutcontractor, or other person retained or anticipated
tc be retained by the Contractor with respect to or in connection with the contract or lease s listed below
(attach additicnal pages if necessary).

MBE RelationShip FEE(indicate
3%%’:5333 WBE {attorney,lobbyist, whether paid
Name or Non subcontractor,etc.) $ or estimated)
G & L Associates, Inc. 3166 Des Plaines Non Subcontractor $53,300.00 Est.
AvenueSuite-125
MetalMetrix, LLC 263 Richert Street MBE Subcontractor $126.900.00 Est.
Wood Dale, IL, 50191
Ability Rockroad Co. 1021 N. Wooddale Road WBE Subcontractor $11,300.00 Est.
Wood Dale, IL, 560191
Althoff industries, inc. 8001 South Route 31 Non Subcontractor $423,785.00 Est.
Crystal Lake, 1L, 60014
Katco Development, Inc. 415 3. William Street WBE Subcontractor $205,200.00 Est.
Mt. Prospect, IL, 60056
Futierton Industiral Supply, Inc. 1456 West Fullerton MBE Supplier $138,000.00 Est.
Chicago, IL, 50614
Builders Chicago Ccrporahion 11921 Smith Drive Non Subcontractor $30,250.00 Est.
Huptiey, IL, 50142
Chicago Commercial Contractors 11921 Smith Drive MNan Subcontractor $14,305.00 Est.
Huntley, IL, 60142
Roy Strom Excavating & Grading Cc 1231 Greenwood Avenue Non Subcontractor $56,615.00 Est.
Maywood. IL. 50153
Indusftria, inc. 2356 N Campbell Avenue MBE Supplier $211.392.50 Est.
Chicago, IL, 50618
Vixen Construction, 'nc. 7600 W. 75th Street Non Subcontractor $87.495.00 Est.
Sndgeview, L, 50455
A.L.L Masanry Construction Co., Inc 1414 Witlow Street MBE Subcontractor $153,120.00 Est.
Chicago, tL. 50622-1524
Angerson & Shah Roofing, nc. 23900 County Farm Road MBE Subcontractor $40.700.C0 Est.
lohet, 1L, 50431

Tisclosure Statement



CCHECK HERE IF NO SUCH PERGONS HAVE BEEN RETAINED OR ARE ANTICIPATED TC BE RETAINED
4. The Contracter Understands and agrees that the city may mly nn the information prr)vndnd nerewy . md that providing
any fatse incomplete orinacour H

termination of the contract or lcase
5The C

Signature
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The Department of Aviation

Reason why the MOA differs from the Sub Order

Project No: JH-6052
Pumping Station for GA Fuel farm Water Main System

1.  The Sub Order amount differs from the MOA estimate for the following reasons:

The MOA was based on 60% drawings, the Contractor estimate and SOR are based on 100% drawings.



DEPARTMENT OF AVIATION
DESIGN AND CONSTRUCTION DIVISION

Reason why the MOA differs from the Sub Order

Project No: JH-6052 Pump Station for GA Fuel Farm Water Main

The Sub Order amount differs from the MOA estimate for the following reasons:

The MOA was based on preliminary drawings, when the issued for bid set was released there were
modifications to the scope. Also since the MOA was signed and approved, there has been a
dramatic increase in the cost of steel and fue! which has affected the price of goods and services.

Page 1 of 1
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City of Chicago May 6, 2008 N
Richard M. Daley, Mayor
Mr. Montel Gayles
Department of Aviation Chief Procurement Officer
A R Department of Procurement Services
Acting Commissivtier City Hall, Room 403
Chicago O Hare 121 North LaSalle Street
International Atrport Chicago, IL 60602
P.O. Box 6ol 42
Chieago, HHinois 60666 Attn: Carolyn Johnson
(773) 686-2200
(773) 601-8333 (TTY) JOC Manager
Chicago Midway Re: JOC Project Number: JH-6052
ln[cfllilllt)lllll‘j\ll’p()rt
()Z]?f’l;g";m:;‘f}:(,:‘,:gm Project Title: Pump Station for GA Fuel Farm
£773) $38-0600 Water Main System
(773) $38-0795 (TTY)
www flychicugo.com Estimated Cost: $1 ,600,000.00
Specification Number: 57807-16611(CCC)
Funding Source: 1986 0 751 85 4974 9074
Dear Mr. Gayles:
| request that the above referenced project be contracted under the
Job Order Contracting (JOC) Method. The JOC Order Contract
Request Form attached describes the scope of work and the
appropriateness for using JOC for this project.
Sincerely,
Riehard L; Rodriguez
Acting Commis,sjdsﬁr
,\%»//
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/%,ewt/ T LT~
| APPROVED: 7 Soa
, Montel Gayl¢é @/Z bo
Chief Procurement Officer &
[
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Department of Aviation
Attachment A
Utilizing JOC for City Construction Projects

Project Number: JH-6052

Project Manager: Larry Pianto 773-894-5404 Department: Aviation

For all Proposed JOC projects please complete items 1 and 2 below as appropriate, complete items 3, 4,
and 5. Attach this document to the Memorandum of Authorization.

Please describe below the major features of the project:

. Supply and install all necessary materials and labor as needed to build new pumping station
as shown on plans prepared by Burns & McDonnell and dated April 7, 2008.
. Include all Piping, RPZ’s, valves and connections as needed including connection to existing

24" water main.
Make final connection to new 18" water main just to the north of new pump station.

. Perform all necessary restoration to disturbed areas including all concrete, asphalt and
landscape areas with all necessary compaction and subsurface preparation.

2. Please explain below why this project could not be bid using the city’s traditional bid
process and the need to use JOC Procurement system: This is the pumping station for the GA
Fuel farm water main system. On May 25, 2007 an open hydrant test with an ARFF vehicle pulling
water from the hydrant at the fuel tank farm only yielded 800 gpm of sustained flow. Per
conversations with ARFF personnel, an ARFF vehicle is designed to have a flow of 2,200 gpm
provided to it when it is operating. As a rule of thumb, a hydrant should be able to supply a
minimum of 1,500 gpm of water. Therefore, the flow at the hydrant would not be sufficient for
operating an ARFF vehicle or even meet the basic rule of thumb for fire hydrant flow.

There will be minimal need for any design work.
This project is time sensitive in such as, should a fire occur the will not be sufficient flow to properly
fight the fire. Using the JOC contract will be the most time effective method of procuring the work.

3. If the project is a one trade project, please provide additional explanation below of why it
would be in the best interest of the City of Chicago to JOC for this project:
The project is multi-traded and therefore term agreements do not apply. The scope of work would
involve carpenters, operating engineers, masons, sewer and water contractors and laborers.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please
provided an explanation below of why JOC should be used:
Less than 25% of the project will consist of Non-prepriced items.

5. If some elements of the proposed JOC project scope of work are covered by city term
agreements, explain below why they are included in this JOC project instead of being
procured through the term:

The work is outside the normal work parameters of the term agreements.



;i'f".Q DEPARTMENT OF AVIATION
f.-.f_:"i -;3 DEVELOPMENT DIVISION
s ' JOB ORDER CONTRACT (JOC)
REQUEST FORM
To: Division of Design and Construction Date: April 9, 2008
Fr: Division of Facilities

RE: Request for Authorization to Use JOC
Project: Pump Station for GA Fuel Farm Fire Suppression System

Contact Name and Phone Number: Larry Pianto 773-894-5404

Project Scope of Work:

Supply and install new Pump Station and all necessary equipment to supply new 18” water main for fire
protection service for the GA fuel farm and building 500. This is to include all necessary hydrants, valves,
RPZ's and appurtances as needed. This is to also include all excavation and restoration of disturbed areas,
all testing and chiorination of new system, sub-grade compaction, asphalt and concrete repair.

Project History:
This is a continuation of the GA Fuel Farm Fire Protection Water Main Project.
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This is a JOC Project because:

1) ltis outside the scope of the in-house forces.
2) The project is multi-traded and therefore term agreements do not apply.

3) The project is time sensitive — using the JOC Program is the most time efficient way to procure the
work.

4) The scope of the project is covered by the Construction Task Catalog®.

Budget Estimate: $ __ 1,600,000.00

See Attached Back-up for Budget Estimate:
Funding Strip: 1986 0 751 85 4974 9074

Project: Pump Station for GA Fuel Farm Fire Suppression System

Page 1 of 2



Requesting Department Authorization

I
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User Commissjen \
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Date

User's Project Manger

The office of Design and Construction has reviewed the Requesting Department’s
description of the proposed project and concur that this project is appropriate for
JOC.

Design and Construction Authorization

%QM%. s ,474’/;/ of

DOA JOC Coordinator Date

e ;
Deput)}\ ?;S‘inmissioné]r of Design and Construction Date
-/

L

~ - AL E b
A Reviewed by Angela Manning, Managing Deputy Commissioner o R

cc: CARE - Atin: Ron Marsh
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